
TFC Contract No. I 8-039-000 
Lockwood, Andrews & Newnam, Inc. 

Assignment No. I 
Project No. 18-005-6099 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
LOCKWOOD, ANDREWS & NEWNAM, INC. 

TFC CONTRACT NO. 18-039-000 

ASSIGNMENT NO. 1 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 1 
(hereinafter referred to as "Assignment No. l" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 7870 I 
(hereinafter referred to as "TFC") and Lockwood, Andrews & Newnam, Inc. located at 9188 North 
Capitol of Texas Highway, Austin, Texas 78759 (hereinafter referred to as "PSP") (TFC and PSP 
are hereinafter referred to individually as a "Party" or collectively as "Parties"), to be effective on 
the Effective Date (as defined below) and the terms and conditions of which are as follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing professional engineering services for the Texas 
Department of Agriculture Metrology Lab Renovations in Giddings, Texas. Services shall include, 
but are not limited to: (i) a 3rd Party Design Review at each design stage for architectural, 
mechanical, electrical and civil disciplines; and (ii) engage and contract with a metrology 
consultant to perform National Institute of Standards and Technology ("NIST") lab certification 
during designs and for product construction quality assurance/quality control ("QA/QC") 
(hereinafter referred to as the "Project"), as further depicted in "Exhibit A-1," PSP's IDIQ 
Assignment No. I Proposal dated November 02, 2018, attached hereto and incorporated herein for 
all purposes and consisting of two (2) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. I shall be 
completed no later than March 31, 2020, unless terminated earlier as provided in Section 3.2 of 
the Agreement. The schedule is subject to adjustments for possible time extension; however, any 
extension of time must be approved by the TFC and shall require an amendment to Assignment 
No. 1. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. I. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services 
under this Assignment No. l with its own forces unless otherwise specified. [f the scope of 
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope 
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section 
11.2 of the Agreement. 
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TFC Contract No. 18-039-000 
Lockwood, Andrews & Newnam, fnc. 

Assignment No. I 
Project No. 18-005-6099 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 1 shall not 
exceed the sum of Sixty-Seven Thousand Seven Hundred Twenty-Five and No/100 Dollars 
($67,725.00). No more frequently than once per month, PSP shall submit a Pay Application to 
TFC for services performed and reasonable and necessary costs and expenses incurred through the 
last day of the previous month. Any reimbursable expenses, if allowed, shall be in accordance 
with Section 4.6 of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assignment No. 1, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter referred to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-1." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, 
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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TFC Contract No. 18-039-000 
 

Assignment No. I 
Project No. I 8-005-6099 

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a particular part of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the terms of this Assignment. Unless 
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension, 
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and 
signed by the respective Parties hereto. 

This Assignment shall be effective as of the date of the last Party to sign. 

TEXAS FACILITIES COMMISSION  

Mike Novak Print Name: -~~~~---~-----

Executive Director Print Title: 
~--------------

Date of execution: Date of execution: 

~ G.C. 

YnW Dir. 

~ __ D.E.D. 

--------------
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Lockwood, Andrews & Newnam, Inc.

LOCKWOOD, ANDREWS & NEWNAM, INC.
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EXIIlBIT A-1 

TFC Contract No. 18-039-000 
Lockwood, Andrews & Newnam, Inc. 

Assignment No. I 
Project No. 18-005-6099 

PSP'S IDIQ ASSIGNMENT NO. I PROPOSAL DA TED NOVEMBER 2, 2018 
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TFC Contract No. 18-039-000 

November 02, 2018 

Mr. Prince Chavis 
Project Manager 

Exhibit A-1 

IS!n Lockwood, Andrews 
& Newnam, Inc. 
A L EO A DALY COMrA N Y 

Facilities Design & Construction 
Texas Facilities Commission 
1711 San Jacinto 
Austin, Texas 78711 

Contr. No.: 
TFC Project No.: 
Project: 
LAN No.: 

IDIQ 18-039-000 
18-005-6099 
TOA Metrology Lab Renovation, Giddings, Tx. 
170-10855-001 

Assignment No 1 

RE: Proposal for Professional Engineering Services to provide Third Party Design Review 

Dear Mr. Chavis: 

Lockwood, Andrews & Newnam, Inc. (LAN) is pleased to provide the following proposal for 
professional engineering services associated with the project mentioned above. Based on our 
recent discussion and the information provided, LAN's proposal is based on the following scope 
of work outlined below. · 

SCOPE OF SERVICES 

• Perform 3rd Party Design Review at each design stage (100% DD, 65% CD, 95% CO, and 
100% CD) for architectural, mechanical, Electrlcal, and civll disciplines. 

• Engage and contract w ith a metro logy consultant to perform NIST Jab certification reviews 
during design and for the project construction QA/QC plan 

• Attend 1-day design review meetings at each design stage 

• Provide a Report of Findings for each design review 

DELIVERABLES 

• LAN will provide electronic and hard copies of the report of findings at each design stage. 

ASSUMPTIONS 

• No drawings are required. 

• TFC will provide the necessary documents (drawings, specifications etc.) for each review 
• TFC will provide design submittal schedule and advanced notification of any changes during 

the project. 

2925 Bll~rparll D!l119 • Houston, Texat 77042-l f:IO • 713.266,6900 • Fa• 713.266 2089 • ,,,,..!!M!:fflhqm 
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TFC Contract No. 18-039-000 Exhibit A·1 Assignment No. 1 

• TFC will provide location and time for design review meetings and advanced notification of 
any changes during the project. 

COMPENSATION 

To conduct the scope of work outlined above, we propose the following total fee of $67,225.00 plus 
expenses which we expect not to exceed $500.00. The total fee above also includes consultant 
(Western Environmental Corp.) fees of $14,750.00 for meetings, reviews, and travel during design, 
and $20,680.00 for lab testing and certification after construction. 

SCHEDULE 

LAN will complete and submit each report within 7 workdays following receipt of documents for 
review for each design submittal. Project duration is anticipated to be 120 days. 

This proposal shall become a contractual agreement between the parties effective on the date 
accepted. Thank. you for this opportunity to serve you. Please feel free to contact me if you have 
any questions. 

Sincerely, 
LOCKWOOD, ANDREWS & NEWNAM, INC. 

Ted E. Armst~ong, RA,~ 
Senior Associate, Facilities Program Manager - Central Region 

cc: File 
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TFC Contract No. 18-039-000 
Lockwood, Andrews & Newnam, Inc. 

Assignment No. I 
Project No. 18-005-6099 

LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 
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TFC Contract No. 18-039-000 
Lockwood, Andrews & Newnam, Inc. 

LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTORS 

Assignment No. I 
Project No. I 8·005-6099 

Exhibit B-1 

(Name, Company Name, Address & Contact Person (Project Manager)) 

A. PSP Project Ted Armstrong (Name) 
Manager: Lockwood, Andrews, & Newnam Inc. (Company) 

I 8911 N. Cauital ofTx. Hwy. (Address) 
Bide. 2. suite 2300 
Austin. Texas 78759 
737-207-0976 (Cell#) 
TEArmstrong@lan-inc.com (Email) 

B. Subcontractors: 

I. Michael White (Name) 
Western Environmental Comoration (Company) 

! 6820 Roosvevelt A venue (Address) 
Franklin, Ohio, 45005 
513-422-4088 (Cell#) 

I mwhite@westernenvironmental.com (Email) 

2. (Name) 
(Company) 

(Address) 
(Cell#) 

I (Email) 

3. (Name) 
(Company) 

' (Address) 
(Cell#) 
(Email) 

4. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

For 11.re willi all 2018 ID/Q's 
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